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Addendum No. 3
Dear Contractor:

This addendum is being issued to the contract for construction on State highway in SAN DIEGO COUNTY IN SAN
DIEGO FROM MERCY ROAD UNDERCROSSING TO 0.6 KM SOUTH OF THE ROUTE 56/15 SEPARATION..

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this
addendum are an essential part of the contract.

Bids for thiswork will be opened on April 15, 2004, instead of the origina date of April 1, 2004.

This addendum is being issued to set a new hid opening date as shown herein and revise the Project Plans, the Notice to
Contractors and Special Provisions, the Proposal and Contract, and the Federal Minimum Wages with Modification Number
4 dated 3-26-04.

Project Plan Sheets 1, 2, 3, 9, 10, 11, 13, 14, 15, 27, 28, 29, 40, 41, 42, 49, 51, 54, 61, 70, 71, 72, 78, 79, 80, 81, 82, 86,
87, 88, 89, 90, 91, 92, 93, 94, 96, 98, 99, 103, 104, 105, 106, 107, 108, 109, 129, 136, 137, 144, 145, 146, 150, 151, 152, 163,
165, 176, and 225 are revised. Half-sized copies of the revised sheets are attached for substitution for the like-numbered
sheets.

Project Plan Sheet 109A isadded. Half-sized copies of the added sheet is attached for addition to the project plans.

In the Special Provisions, Section 5-1.035, "INTERNET DAILY EXTRA WORK REPORT," is added as attached after
Section 5-1.03, "INTEREST ON PAYMENTS."

In the Specia Provisions, Section 8-1.04, "SLAG AGGREGATE," the following part of the subsection of the second
paragraph is deleted:

"A. Imported Borrow."
In the Special Provisions, Section 8-1.04, "SLAG AGGREGATE," the seventh paragraph is deleted.
In the Special Provisions, Section 8-1.04, "SLAG AGGREGATE," the fourteenth paragraph is deleted.

In the Special Provisions, Section 10-1.27, "EXISTING HIGHWAY FACILITIES," the following paragraph is added
after the third paragraph of the subsection, "REMOVE SIGN STRUCTURE":

"Bridge mounted sign structure removal shall consist of removing sign panels and frames, sign lighting
electrical equipment, walkways with safety railings, structural braces and supports, and hardware."
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In the Specia Provisions, Section 10-1.27, "EXISTING HIGHWAY FACILITIES," the subsection, "MODIFY BRIDGE
MOUNTED SIGN STRUCTURE," is deleted.

In the Special Provisions, Section 10-1.27, "EXISTING HIGHWAY FACILITIES," the attached subsection, "REMOVE
SIGN PANEL," is added after subsection, "REMOVE ROADSIDE SIGN."

In the Special Provisions, Section 10-1.30, "EARTHWORK," the following paragraph is added after the third paragraph:

"Surplus excavated material shall become the property of the Contractor and shall be disposed of in
conformance with the provisions in Section 7-1.13, "Disposal of Material Outside the Highway Right of
Way," of the Standard Specifications."

In the Special Provisions, Section 10-1.30, "EARTHWORK," the sixth paragraph is deleted.

In the Specia Provisions, Section 10-1.30, "EARTHWORK," the eighth paragraph and the subparagraphs, "A." and "B."
are deleted.

In the Special Provisions, Section 10-1.575, "INSTALL SIGN PANEL ON EXISTING STRUCTURE," is added as
attached after Section 10-1.57, "INSTALL ROADSIDE SIGN PANEL ON EXISTING POST."

In the Proposal and Contract, the Engineer’s Estimate Items 17, 18, 19, 22, 25, 28, 40, 61, 62, 63, 64, 65, 68, 69, 96, 97,
98, 99, 104, and 123 are revised, Items 143, 144, 145, 146, and 147 are added and Items 31, 49, 124, and 142 are deleted as
attached.

To Proposal and Contract book holders:

Replace the entire Engineer's Estimate in the Proposal with the attached revised Engineer's Estimate. The
revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have aready mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each
receivesit. A copy of this addendum and the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hg/esc/oe/weekly ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief

Office of Plans, Specifications & Estimates

Office Engineer

Attachments



5-1.035 INTERNET DAILY EXTRA WORK REPORT

Daily extra work reports shall be submitted in conformance with the provisions in Section 9-1.03C, "Records," of the
Standard Specifications and these special provisions.

The Contractor shall send daily extra work reports to the Engineer using the Department’s Internet extra work billing
system. The reports shall conform to the requirements in the "iCAS User's Guide." The Guide is available from the
Department, and is also found on the Internet at http://www.dot.ca.gov/hg/construc/ewb/EWB_INSTRUCTION.pdf. The
Department will provide system accounts to the Contractor's authorized representatives when at least one of the
representatives has received training. The Department will provide system training to at least one of the Contractor’s
authorized representatives within 30 days of the Contractor’ s request for training.

The Department will assign an account and user identification to the Contractor's authorized representative(s), and each
Contractor's authorized representative shall maintain a unique password. A daily extra work report that the Contractor’s
authorized representative sends to the Department using the Internet extra work billing system will be considered signed by
the Contractor. A daily extra work report that the Engineer approves using the Internet extra work billing system will be
considered signed by the Engineer.

Daily extra work reports that include materials shall be substantiated by a valid copy of a vendor's invoice in
conformance to the requirements in Section 9-1.03C, "Records," of the Standard Specifications. Each materials invoice shall
clearly identify the relative daily extra work report and the associated cost of the materials. In addition to postal service and
parcel service and if approved by the Engineer, invoices may be sent by FAX or as an electronic-mail attachment.

The Contractor shall maintain the Contractor’s interface with the Department’s Internet extrawork billing system. Extra
Work Reports submitted by the file transfer process shall conform to the Department’s specified file transfer format and
process.

Full compensation for furnishing daily extrawork reports using the Department’ s Internet extra work billing system shall
be included in the various contract items involved, and no separate payment or additional compensation will be made or
allowed therefor.

CONTRACT NO. 11-2326U4
ADDED PER ADDENDUM NO. 3 DATED MARCH 29, 2004



REMOVE SIGN PANEL

Existing sign panels, at those locations shown on the plans to be removed, shall be removed and disposed of.
Existing sign panels shall not be removed until the existing signs are no longer required for the direction of public traffic,
unless otherwise directed by the Engineer.

CONTRACT NO. 11-2326U4
ADDED PER ADDENDUM NO. 3 DATED MARCH 29, 2004



10-1.575 INSTALL SIGN PANEL ON EXISTING STRUCTURE

Sign panels shall be installed at the locations shown on the plans or where designated by the Engineer and in
conformance with the provisions in Section 56-1.06, "Sign Panels and Fastening Hardware," of the Standard Specifications
and these special provisions.

Installing sign panels on existing structure will be measured by the square meter and the quantity to be paid for will be
the total area, in square meters, of sign panelsinstalled in place.

The contract price paid per square meter for install sign panel on existing structure shall include full compensation for
furnishing all labor, materials (except State-furnished sign panels and mounting bolts), tools, equipment, and incidentals, and
for doing all the work involved in installing sign panels, complete in place, as shown on the plans, as specified in the
Standard Specifications and these special provisions, and as directed by the Engineer.

CONTRACT NO. 11-2326U4
ADDED PER ADDENDUM NO. 3 DATED MARCH 29, 2004



ENGINEER'SESTIMATE

11-2326U4
Item | ltem Item Unit of Estimated Unit Price Item Total
Code Measure Quantity

1 070012 PROGRESS SCHEDULE (CRITICAL LS LUMPSUM | LUMPSUM

PATH METHOD)
2 070018 | TIME-RELATED OVERHEAD WDAY 320
3 071325 | TEMPORARY FENCE (TYPE ESA) M 980
4 074019 PREPARE STORM WATER LS LUMPSUM | LUMPSUM
©) POLLUTION PREVENTION PLAN
5 074020 | WATER POLLUTION CONTROL LS LUMPSUM | LUMPSUM
6 032239 | TEMPORARY FIBERROLL (TYPE2) (M 300
7 074023 | TEMPORARY EROSION CONTROL M2 8190
&)
8 032240 | TEMPORARY FIBERROLL (TYPE1) |M 3330
9 032241 | TEMPORARY GRAVEL BAG EA 760
10 074032 | TEMPORARY CONCRETE WASHOUT | EA 3

FACILITY
11 032242 | TEMPORARY CONSTRUCTION EA 4

ENTRANCE (TYPE 2)
12 120090 [ CONSTRUCTION AREA SIGNS LS LUMPSUM | LUMPSUM
9
13 120100 | TRAFFIC CONTROL SYSTEM LS LUMPSUM |LUMPSUM
&)
14 120151 | TEMPORARY TRAFFIC STRIPE M 4310
) (TAPE)
15 120300 | TEMPORARY PAVEMENT MARKER | EA 960
(9
16 128650 PORTABLE CHANGEABLE MESSAGE | EA 3
©) SIGN
17 129000 | TEMPORARY RAILING (TYPEK) M 4510
9
18 032243 | TRAFFIC PLASTIC DRUM EA 64
9
19 129100 | TEMPORARY CRASH CUSHION EA 77
©) MODULE
20 032244 | TEMPORARY CRASH CUSHION EA 5
S (ADIEM)

3
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ENGINEER'SESTIMATE

11-2326U4
Item | ltem Item Unit of Estimated Unit Price Item Total
Code Measure Quantity
21 032245 | ABANDON IRRIGATION EA 10
CROSSOVER
22 150662 REMOVE METAL BEAM GUARD M 1180
RAILING
23 150710 REMOVE TRAFFIC STRIPE M 12 300
24 150742 REMOVE ROADSIDE SIGN EA 9
25 150760 REMOVE SIGN STRUCTURE EA 4
26 150771 REMOVE ASPHALT CONCRETE DIKE | M 250
27 150805 REMOVE CULVERT M 30
28 151572 RECONSTRUCT METAL BEAM M 160
S GUARD RAILING
29 152320 RESET ROADSIDE SIGN EA 2
30 152390 RELOCATE ROADSIDE SIGN EA 1
31 BLANK
32 153103 | COLD PLANE ASPHALT CONCRETE (M2 4270
©) PAVEMENT
33 153210 REMOVE CONCRETE M3 6
34 157561 BRIDGE REMOVAL (PORTION), LS LUMPSUM | LUMPSUM
LOCATION A
35 157562 BRIDGE REMOVAL (PORTION), LS LUMPSUM | LUMPSUM
LOCATION B
36 157563 BRIDGE REMOVAL (PORTION), LS LUMPSUM | LUMPSUM
LOCATION C
37 157564 | BRIDGE REMOVAL (PORTION), LS LUMPSUM | LUMPSUM
LOCATION D
38 160101 | CLEARING AND GRUBBING LS LUMPSUM | LUMPSUM
39 170101 DEVELOP WATER SUPPLY LS LUMPSUM |LUMP SUM
40 190101 ROADWAY EXCAVATION M3 10600
4
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ENGINEER'SESTIMATE

11-2326U4
Item | ltem Item Unit of Estimated Unit Price Item Total
Code Measure Quantity
41 192003 | STRUCTURE EXCAVATION M3 332
(3] (BRIDGE)
42 192037 | STRUCTURE EXCAVATION M3 6881
(3] (RETAINING WALL)
43 192050 | STRUCTURE EXCAVATION M3 92
(3] (TIEBACK WALL)
44 193003 | STRUCTURE BACKFILL (BRIDGE) M3 94
(P
45 193013 | STRUCTURE BACKFILL (RETAINING | M3 2401
(3] WALL)
46 032246 FOUNDATION TREATMENT M3 3090
47 193026 | STRUCTURE BACKFILL (TIEBACK M3 10
(3] WALL)
48 193031 PERVIOUS BACKFILL MATERIAL M3 291
(3] (RETAINING WALL)
49 BLANK
50 200001 HIGHWAY PLANTING LS LUMPSUM |LUMPSUM
(9
51 203001 EROSION CONTROL (BLANKET) M2 850
(9
52 032247 BONDED FIBER MATRIX (EROSION | KG 10 700
©) CONTROL)
53 203024 | COMPOST (EROSION CONTROL) KG 950
&)
54 203045 PURE LIVE SEED (EROSION KG 81
©) CONTROL)
55 204017 PLANT (GROUP W) (WILLOW EA 244
©) CUTTING)
56 203056 | COMMERCIAL FERTILIZER KG 59
©) (EROSION CONTROL)
57 204099 PLANT ESTABLISHMENT WORK LS LUMPSUM | LUMPSUM
9
58 208000 IRRIGATION SYSTEM LS LUMPSUM | LUMPSUM
9
59 208038 NPS 3 SUPPLY LINE (BRIDGE) M 386
60 208910 EXTEND 250 MM CONDUIT M 14
&)
5
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ENGINEER'SESTIMATE

11-2326U4
Item | ltem Item Unit of Estimated Unit Price Item Total
Code Measure Quantity
61 250401 | CLASS4 AGGREGATE SUBBASE M3 3130
62 260201 | CLASS2 AGGREGATE BASE M3 2570
63 374002 | ASPHALTIC EMULSION (FOG SEAL TONN 2.7
COAT)
64 390155 | ASPHALT CONCRETE (TYPE A) TONN 3530
65 390171 | ASPHALT CONCRETE BASE TONN 2170
(TYPEA)
66 394001 PLACE ASPHALT CONCRETE DIKE M 790
67 397001 | ASPHALTIC EMULSION (PAINT TONN 13
BINDER)
68 401000 | CONCRETE PAVEMENT M3 1570
69 404092 | SEAL PAVEMENT JOINT M 1500
70 404094 | SEAL LONGITUDINAL ISOLATION M 1720
JOINT
71 490671 | 2.4 M CAST-IN-DRILLED-HOLE M 60
©) CONCRETE PILING
72 490681 | 2.4 M CAST-IN-DRILLED-HOLE M 95
©) CONCRETE PILING (ROCK SOCKET)
73 049591 | TEST BORINGS M 114
&)
74 049592 | TEST BORINGS (ROCK) M 139
)
75 500050 | TIEBACK ANCHOR EA 33
(9
76 510051 | STRUCTURAL CONCRETE, BRIDGE [M3 62
" FOOTING
77 510053 | STRUCTURAL CONCRETE, BRIDGE [M3 2550
(P
78 049593 | STRUCTURAL CONCRETE, BRIDGE | M3 100
(3] (RETROFIT)
79 510060 | STRUCTURAL CONCRETE, M3 120
(3] RETAINING WALL
80 510086 | STRUCTURAL CONCRETE, M3 31
(3] APPROACH SLAB (TYPEN)
6
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ENGINEER'SESTIMATE

11-2326U4
Item | ltem Item Unit of Estimated Unit Price Item Total
Code Measure Quantity

81 510408 | CLASS1 CONCRETE (RETAINING M3 1571
(3] WALL)
82 510502 MINOR CONCRETE (MINOR M3 32
(3] STRUCTURE)
83 032248 | SWIRLED PLASTER TEXTURE M2 1800
()
84 511064 | FRACTURED RIB TEXTURE M2 135
(P
85 511106 DRILL AND BOND DOWEL M 115
86 512234 | FURNISH PRECAST PRESTRESSED EA 39
S CONCRETE GIRDER (30 M - 35 M)
87 512500 ERECT PRECAST PRESTRESSED EA 39
S CONCRETE GIRDER
88 515072 | CORE CONCRETE (0 - 50 MM) M 50
9
89 515075 | CORE CONCRETE (151 MM - 200 MM) | M 11
(9
90 519142 | JOINT SEAL (MR 40 MM) M 33
9
91 520102 BAR REINFORCING STEEL (BRIDGE) [ KG 608 000
(SF)
92 049594 BAR REINFORCING KG 23000
SPH STEEL (BRIDGE)(RETROFIT)
93 520103 BAR REINFORCING STEEL KG 58 140
SPH (RETAINING WALL)
94 520120 HEADED BAR REINFORCEMENT EA 116
95 530100 | SHOTCRETE M3 45
(F)
96 560203 FURNISH SIGN STRUCTURE KG 5111
(3] (BRIDGE MOUNTED WITH

WALKWAY)
97 560208 FURNISH SIGN STRUCTURE KG 29184
(3] (TUBULAR)
98 560209 INSTALL SIGN STRUCTURE KG 29184
(SFH (TUBULAR)
99 561010 1070 MM CAST-IN-DRILLED-HOLE M 24
©) CONCRETE PILE (SIGN

FOUNDATION)
100 | 562004 METAL (RAIL MOUNTED SIGN) KG 290
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ENGINEER'SESTIMATE

11-2326U4
Item | ltem Item Unit of Estimated Unit Price Item Total
Code Measure Quantity
101 | 566011 ROADSIDE SIGN - ONE POST EA 8
102 | 566012 ROADSIDE SIGN - TWO POST EA 1
103 | 568017 INSTALL ROADSIDE SIGN PANEL EA 1
ON EXISTING POST
104 | 620901 150 MM ALTERNATIVE PIPE M 66
CULVERT
105 (620909 |450 MM ALTERNATIVE PIPE M 13
CULVERT
106 |620913 | 600 MM ALTERNATIVE PIPE M 40
CULVERT
107 (032249 |80 MM ALTERNATIVE PIPE M 42
CULVERT
108 (690273 | 300 MM BITUMINOUS COATED M 6
CORRUGATED STEEL PIPE
DOWNDRAIN
109 (690280 |600MM BITUMINOUS COATED M 4
CORRUGATED STEEL PIPE
DOWNDRAIN
110 |703233 | GRATED LINE DRAIN M 38
111 (703450 | WELDED STEEL PIPE CASING M 27
(BRIDGE)
112 | 731517 MINOR CONCRETE (GUTTER) M 73
()
113 | 731530 MINOR CONCRETE (TEXTURED M2 970
PAVING)
114 | 750001 MISCELLANEOUSIRON AND STEEL |KG 1776
(SF)
115 | 750501 MISCELLANEOUS METAL (BRIDGE) [KG 2500
(SF)
116 | 049595 MISCELLANEOUS METAL(BRIDGE) [KG 7500
SPH (RETROFIT)
117 | 820107 DELINEATOR (CLASS 1) EA 17
118 |833080 | CONCRETE BARRIER (TYPEK) M 190
119 |833126 | CONCRETE BARRIER (TYPE 25A) M 970
120 |833127 | CONCRETE BARRIER (TY PE 25B) M 230
8

REVISED PER ADDENDUM NO. 3 DATED MARCH 29, 2004




ENGINEER'SESTIMATE

11-2326U4
Item | ltem Item Unit of Estimated Unit Price Item Total
Code Measure Quantity
121 | 839483 | CONCRETE BARRIER (TYPE 50A) M 10
(F)
122 (839521 | CABLERAILING M 283
(SF)
123 | 839565 | TERMINAL SYSTEM (TYPE SRT) EA 2
(9
124 | BLANK
125 |839704 | CONCRETE BARRIER (TY PE 60D) M 210
126 |839714 | CONCRETE BARRIER (TY PE 80) M 402
(F)
127 |840515 | THERMOPLASTIC PAVEMENT M2 18
©) MARKING
128 (840563 |200 MM THERMOPLASTIC TRAFFIC |M 2090
S STRIPE
129 (840564 |200 MM THERMOPLASTIC TRAFFIC |M 1960
©) STRIPE (BROKEN 3.66 M - 0.92 M)
130 (840571 100 MM THERMOPLASTIC TRAFFIC | M 150
©) STRIPE (BROKEN 5.18 M - 2.14 M)
131 | 840656 PAINT TRAFFIC STRIPE (2-COAT) M 20 100
(9
132 (850101 PAVEMENT MARKER (NON- EA 5930
©) REFLECTIVE)
133 | 850111 PAVEMENT MARKER EA 2490
©) (RETROREFLECTIVE)
134 | 860460 LIGHTING AND SIGN LS LUMPSUM | LUMPSUM
©) ILLUMINATION
135 (032250 MODIFY IRRIGATION CONTROLLER | EA 2
©) ENCLOSURE CABINET
136 | 860761 LIGHTING CONDUIT (BRIDGE) M 180
(9
137 (860792 | COMMUNICATION CONDUIT M 360
©) (BRIDGE)
138 (860796 | SPRINKLER CONTROL CONDUIT M 400
S (BRIDGE)
139 |860810 INDUCTIVE LOOP DETECTOR EA 15
&)
140 | 032251 FIBER OPTIC COMMUNICATION LS LUMPSUM | LUMPSUM
S SYSTEM
9
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ENGINEER'SESTIMATE

11-2326U4
Item | ltem Item Unit of Estimated Unit Price Item Total
Code Measure Quantity

141 | 861101 RAMP METERING SYSTEM LS LUMPSUM |LUMPSUM
&)
142 | BLANK
143 | 150763 REMOVE SIGN PANEL EA 2
144 | 049689 REMOVE BRIDGE MOUNTED SIGN EA 2

STRUCTURE (WITH WALKWAY)
145 | 560204 INSTALL SIGN STRUCTURE (BRIDGE | KG 5111

MOUNTED WITH WALKWAY)
146 | 032818 INSTALL SIGN PANEL ON EXISTING | M2 38

STRUCTURE
147 | 999990 MOBILIZATION LS LUMPSUM |LUMPSUM

10
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